
                                                                                   

I.8 CONSTRUCTION CLAUSES  INCORPORATED BY REFERENCE: 
 
CLAUSE  
NUMBER   DATE   TITLE 
 
52.211-10 APR 1984 COMMENCEMENT, PROSECUTION, AND COMPLETION 

OF WORK 
*The Contractor shall be required to (a) commence work 
under this contract within 10 days of award notification, (b) 
prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 60 days after work has 
begun. 

52.222-6 FEB 1995 DAVIS-BACON ACT 
52.222-7 FEB 1988 WITHHOLDING OF FUNDS 
52.222-8 FEB 1988 PAYROLLS AND BASIC RECORDS 
52.222-9 FEB 1988 APPRENTICES AND TRAINEES 
52.222-10 FEB 1988 COMPLIANCE WITH COPELAND ACT REQUIREMENTS 
52.222-11 FEB 1988 SUBCONTRACTS 
52.222-12 FEB 1988 CONTRACT TERMINATION - DEBARMENT 
52.222-13 FEB 1988 COMPLIANCE WITH DAVIS-BACON AND RELATED ACT 

REGULATIONS 
52.222-14 FEB 1988 DISPUTES CONCERNING LABOR STANDARDS 
52.222-15 FEB 1988 CERTIFICATION OF ELIGIBILITY 
52.222-23 FEB 1999 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 

TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY FOR 
CONSTRUCTION 

52.222-27 FEB 1999 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS 
FOR CONSTRUCTION 

52.228-15 JUL 2000 PERFORMANCE AND PAYMENT BONDS - 
CONSTRUCTION 

52.232-5 SEP 2002  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS 

52.232-27 OCT 2003 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS 
52.236-1 APR 1984 PERFORMANCE OF WORK BY THE CONTRACTOR 

*The Contractor shall perform on the site, and with its own 
organization, work equivalent to at least 30 percent of the 
total amount of work to be performed under the contract.  

52.236-2 APR 1984 DIFFERING SITE CONDITIONS 
52.236-3 APR 1984  SITE INVESTIGATION AND CONDITIONS AFFECTING 

WORK 
52.236-5 APR 1984 MATERIAL AND WORKMANSHIP 
52.236-6 APR 1984 SUPERINTENDENCE BY THE CONTRACTOR 
52.236-7 NOV 1991 PERMITS AND RESPONSIBILITY 
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52.236-8 APR 1984 OTHER CONTRACTS 
52.236-9 APR 1984 PROTECTION OF EXISTING VEGETATION, 

STRUCTURES, EQUIPMENT, UTILITIES AND 
IMPROVEMENTS 

52.236-10 APR 1984 OPERATIONS AND STORAGE AREAS 
52.236-11  APR 1984 USE AND POSSESSION PRIOR TO COMPLETION 
52.236-12 APR 1984 CLEAN UP 
52.236-13 NOV 1991 ACCIDENT PREVENTION 
52.236-21 FEB 1997 SPECIFICATIONS AND DRAWINGS FOR 

CONSTRUCTION  
52.242-14 APR 1984 SUSPENSION OF WORK 
52.243-4 AUG 1987 CHANGES 
52.243-5 APR 1984 CHANGES AND CHANGED CONDITIONS 
52.246-12 AUG 1996 INSPECTION OF CONSTRUCTION 
52.248-3 FEB 2000 VALUE ENGINEERING - CONSTRUCTION 
52.249-2 MAY 2004 TERMINATION FOR CONVENIENCE OF THE 

GOVERNMENT (FIXED-PRICE) ALT I (SEP 1996) 
52.249-10 APR 1984 DEFAULT (FIXED-PRICE CONSTRUCTION) 
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